

Original Copy

Date: November 26, 2016

**The Chairman**

Cross-world Power Ltd

House# 06, Road# 92, Gulshan,

Dhaka-1212

Fernleaf (FRNL)

Pl-1219, Rd-47, Mirpur DOHS

Attn : Mr. Md. Moshur Rahman  
(Asst. General Manager)  
Mobile# 01755-514703

**Sub : Work Order for Supply, Installation and Commissioning of 01 (One) Set Generator for Our Project****Dear Sir,**

Please refer to your Technical & Financial Quotation (Ref: CWPL-AM/3160/16F) dated November 26, 2016 and subsequent discussion with our Management Team, We are pleased to issue a Work Order for supply, installation and Commissioning of 01 (One) Set Generator in our Bluebells project located at Dhaka city. As per the table mentioned below:

| SL                  | Project Name & Address  | Specifications   | Price (TK)       |
|---------------------|---|--|------------------|
| 1                   | Bluebells (BLBL)<br><br>Plot-24,<br>Eskaton Garden,<br>Moghbar, Dhaka | 25 KVA (Prime)<br>Brand - Tempest , Origin – UK,<br>Engine – Perkins(UK),<br>Alternator – Mecc Alte (UK),<br>Water Cooling System,<br>Controller: Deep sea (UK) With<br>ATS and Canopy Cross world<br>Brand. | 710,600/=        |
| <b>Total Amount</b> |   |  | <b>710,600/=</b> |

Total Price of 01 (One) Set Generator is TK 710,600/= (Taka Seven Lac Ten Thousand Six Hundred only)

Delivery and details of work will be done by supplier:

| SL | Description                         | Work Completion Date Before |
|----|-------------------------------------|-----------------------------|
| 01 | Generator Delivery                  | January 15, 2017            |
| 02 | Installation                        | January 20, 2017            |
| 03 | Energizing, Testing & Commissioning | January 25, 2017            |

**Asset Developments & Holdings Ltd**

Corporate HQ Building, 91 Gulshan Avenue, Dhaka 1212, Bangladesh

Tel: (+8802) 55068001-10

Fax: (+8802) 55067998, 55067999

e-mail: asset\_corporate@asset.com.bd

Page 1 of 3

Work done by Asset Development:



| SL | Description                  | Work Completion Date Before |
|----|------------------------------|-----------------------------|
| 01 | Required Earthing at Project | January 15,2017             |

**Payment Schedule (As agreed by both Parties):**


| Ser | Description  | Payment Procedure  |
|-----|--|--|
| 01  | Booking Money for 01 (One) Set of 25 KVA Generator as per above Specification. To be paid by purchaser to Supplier at the time of Work Order.  | TK 100,000/= (One Lac Only)  |
| 02. | CFR Value (L/C Value)<br><b>(L/C will be opened for GBP 4,800/00 × 100/=)</b><br>L/C will be opened by the Buyer directly through Bank for GBP 4800/00 (GBP Four Thousand Eight Hundred only) for one Set of 25 KVA Generator within 7 days of receiving of the P.I. | <b>GBP 4,800/00 × 100/00 = Tk 480,000/=</b><br>(Taka Four Lac Eighty Thousand Only)<br><br>(Currency fluctuation or currency evaluation or devaluation has an impact on the proposed amount, such specific increase or decrease will be on the Buyer's account.) |
| 03. | Govt Duty, VAT, ATV, L/C Fees, Bank charges etc along with Insurance Premium, loading, unloading, carrying labour charge and all miscellaneous expenses incurred in connection with respective import up to Project Site.  | TK 57,600/= (As per actual on Buyer's Account)   |
| 04. | Installation, Testing & Commissioning of Generator including supplying of all consumable items   | Tk. 73,000/= will be made after successfully completion of installation work & handing over the Project.   |


This Price is final no escalation of the price will be entertained. Fluctuation of foreign-currency rate will be born to the Accounts of Buyer's.

You are requested to supply, install and commissioning of above 01 (One) Set Generator as per mentioned delivery date in a safe and secure condition in our Project.  
Detail specifications and terms & conditions will be mentioned in separate Deeds of Agreement which will be signed within short time.

Thanking you,  
Very truly yours,  
**For Asset Developments & Holdings Ltd**

**Cross-world Power Ltd:**

  
**Masud Alam**  
Director, Materials & Survey

  
**Mr. Md. Moshir Rahman**  
(Asst. General Manager)

Copy: SrM-EW  
Info: DCF and M-PF