

20 November, 2016

Work Order/Dr. Salahuddin

Work Order

CONSULTANT : Design Source Team Ltd.
SUPPLIER : Cross World Power Ltd.
ADDRESS : M M Ali Road (Lain 1), Baitus Slam (Ground Floor) Dampara , Chittagong
CONTACT PERSON. : Engr. Mohammad Nurul Alam, Manager, Sales Mobile : 01755514716
TEL No. : Ph: (8802) 8816528, 989144(Head office),Mail : alam@cross-world.com.

Please supply & Installation Sub-Station at "Residence Of Dr.Salahuddin" 8(Eight) Storied Residential Apartment Building At Beverly Hill,Road #01, Chittagong. in accordance with the following terms and conditions:

<u>Description</u>	<u>Qty</u>	<u>Price (Tk)</u>
1. 150 KVA Electric Sub-Station Ref.-CWPL/SS/CTG/20160321	1 Set.	8, 25,000/- (Eight lac twenty five thousand only)
Sub-station Equipment : 150 KVA Transformer, LT Panel, PFI Plant, Earthing for Sub-station & ELB all necessary expenditure as per your offer Ref : CWPL/CTG-506250, Dated :10.11.2016		
2. 160 KW Load Sanction,PDB Deposit,CT.PT , Accessories Deposit & Solar Panel & Miscellaneous. PDB all necessary expenditure as per your offer Ref : Date :20.04.2016	1 set. (Nine lac fifty five thousand only)	9,55,000/-
3. 45 KVA Generator Ref.-CWPL—AM/0678/16	1 Set.	10,00,000/- (Ten lac only)
Generator Equipment : Tempest Brand 45 KVA(Prime) Rating Diesel Generator With Local Canopy for 45 KVA Genset & Local Auto transfer Switch (ATS) FOR 45 KVA genset Dated : 10.11.2016		
		Total Amount=27,80,000/- (-) 50,000/=
		Total Amount=27,30,000/- (Twenty seven lac thirty thousand only)

1. Terms and conditions:

- Supplier have to cooperate regarding permission from Electric Licensing Board.
- The supplier will have to delivery the Transformer within 35days. After that all other work have to be completed within 45days.
- Warranty 12(Twelve four) month after successful commissioning.
- CWPL will provide all possible co-operation in case of handling PDB complete this installation of load sanction and connection.

2. Terms and conditions :


- Permission from Load sanctioning from PDB will have to be done by the AEM Power.
- Earthing , Cable lying, including all commissioning work will have to be completed by the supplier.
- Mete suppl, Road cutting, D.C/ R. C including all commissioning work will have to be completed by The AEM power.
- AEM Power will have to completed the work within 90 days date of the work order.


ARCHITECTURE
INTERIOR DESIGN
PLANNING
ENGINEERING
INDUSTRIAL DESIGN
GRAPHIC DESIGN


3. Terms and conditions :

- (a) The supplier will have to delivery the Generator within 35 days. After that all other work have to be completed within 45 days.
- (b) Warranty 12(Twelve) month after successful commissioning.
- (c) L.C. shipment document must have to submit with delivery chalan.
- (d) Must have to submit the test certificet by Allam Marine Limited, UK.


<u>TERMS OF PAYMENT</u>	<u>DELIVERY DATE</u>
(a) Advance 55% along with work order. (b) 35% Time of delivery (c) 10% within 10 days of successful commissioning.(issue a PDC)	Within 35 days from the date of work order. Total work:-90-120 days


Requisitioned by


 26/12/2016
Ordered by



Approved by

Please confirm your acceptance of this order by signature

Supplier's authorized signature  Date: 26-12-16.


(Mahadi Iftekhar)
Architect
Managing Director



Received by,
Nurul Alam.
 01-01-2017.

ARCHITECTURE

INTERIOR DESIGN

PLANNING

ENGINEERING

INDUSTRIAL DESIGN

GRAPHIC DESIGN