

BIG BOSS CORPORATION LTD

APTECH INDUSTRIAL PARK

30 SARABO, KASHIMPUR, GAZIPUR

Ref.

Ref: AIP/Big Boss/2018

Chairman

Cross-world power Ltd.

House 1/B,Road 90,Gulshan-2

Dhaka-1212

Attention: Mr.Sabbir Ahmed,AGM Project Sales Cross-world.

Subject: Work Order for 33KV new line Construction.

Date: 06/02/2018

Dear Sir,

With reference to your quotation no CPL/SS/2112/17, dated 30.01.2018 Attached herewith and subsequent discussion with you, we are pleased to place and work order for Construction of 33KV new Overhead line with materials and pole muffling as per Staking Sheet prepared & approved by Gazipur PBS under the following price, terms & condition:

Price:

| Description of work | Quantity | Unit Price | Total price (Tk.) |
|---|----------|-----------------|-------------------|
| 33KV new line construction of 1.6 km with material, carrying with all allowances, BREB & Consulting Supervision fee including all right of way hazards for Big Boss Corporation Ltd.(Aptech Industrial Park) 30,Sarabo,Kashimpur,Gazipur. | 01 Job | Tk. 63,00,000/- | Tk. 63,00,000/- |

(Taka Sixty Three Lac Only)

Terms & Condition:

- 01) All the technical terms & condition will be as per your final offer submitted on 30.01.2018 And approved by the management of Big Boss Corporation Ltd.
 - 02) **Work Completion time** : Within 90(Ninety) days from the date of work order. After this stipulated time you will get another 15 days grace period to complete the total construction works.
 - 03) **Penalty** : If your company fails to complete the works within the above Grace period, a penalty of Tk. 10,000 (Ten thousand) per day will be deducted from the contact amount and this will be up to 10% of the total contact amount.
 - 04) Big Boss Corporation Ltd. Is not liable for any loss or damage of human or properties due to construction works till hand over of the total work.
 - 05) **Mode of Payment** : Payment will be made as per following installment basis :
 - 1st : 30% Payment will be made alongwith work order.
 - 2nd : 30% after delivery of all materials and pole at construction Site.
 - 3rd : 40% balance will be made after completion of line construction.commissioning and handover of completion report duly signed & approved by Gazipur PBS/BREB.
 - 06) No accommodation for the Construction labour and other employee will be provided.
 - 07) Any Sabotage/subversive activities by your construction labour will be liable to legal action as per the Law of the land.
 - 08) If any local problems / obstacle / Right of way hazard arises shall be done / solved by you at your own arrangement and cost.
- We hope all the terms & condition as mentioned above are acceptable to you. Please acknowledge receipt of this work order as a token of your acceptance.

Md. Anamul Hoque
Chief Engineer

Lt Col Fateh Alam Ibne Tabib (Retd)
Executive Director

Thanking you
Syed Rezaul Hossain Kazi
Managing Director