



**DHAKA CENTRAL  
INTERNATIONAL MEDICAL  
COLLEGE & HOSPITAL  
(PVT.)LTD.**

2/1 Ring Road, Shyamoli, Mohammadpur  
Dhaka-1207, Bangladesh  
Phone : +88 02 9124396  
Fax : +88 02 9118598  
E-mail : info@dcimch.com  
Web : www.dcimch.com

Ref.DCIMCH01-/09/2018

Date: 09.05.2018

To,

**Cross World Power Ltd.**

Plot no-1/B, Road no -99,

Gulshan -02, Dhaka-1212.

Dear Sir,

**Subject:** Work Order for **three set of** "DG Supply, Installation, Testing & Commissioning for "Dhaka Central International Medical Collage & Hospital" project at 2/1 Ring Road, Shyamoli, Mohammadpur, Dhaka-1207.

**Reference:** Your offer no-CWPL-AM/0121/18 dated January 15, 2018, subseqat discussion and your confirmation vide email dated January 14, 2018.

With reference to above, we are pleased to issue this **work order** for "**Genset Supply, Installation, Testing & Commissioning**" as outlined in our Tender Documents & BOQ to be installed at Dhaka Central International Medical College & Hospital at 2/1 Ring Road, Shyamoli, Mohammadpur, and Dhaka-1207.

With reference to above, we are pleased to issue this work order on the following terms and conditions:

**1. Price :**

**Total accepted Price of three sets of DG Set (1 pcs 300 KVA Genset) is 37,00,000/- upto site (Taka Thirty Seven Lac Only)**

*Signature*





**DHAKA CENTRAL  
INTERNATIONAL MEDICAL  
COLLEGE & HOSPITAL  
(PVT.)LTD.**

2/1 Ring Road, Shyamoli, Mohammadpur  
Dhaka-1207, Bangladesh  
Phone : +88 02 9124396  
Fax : +88 02 9118598  
E-mail : info@dcimch.com  
Web : www.dcimch.com

**2. Payment terms:**

**Mode of Payment will be as per below Table:**

- a) 20% on work
- b) 50% after delivery
- c) 30% Commissioning.

**3. Brief Specification:**

**Genset Details:**

For 300 KVA Genset, Brand: Tempest, Model : PM 300 , Country of origin : UK ,  
Port of Shipment : Any port of UK , Capacity ( Prime ) : 300 KVA , Capacity ( Stand by ) : 330 KVA , Start system : Automatic microcontroller based as well manual start/stop system , Emergency Stop : Emergency stop available as protection device ,  
Vibration Skid : Built in vibration skid for smooth operation , Fuel Tank Capacity : 435 Ltr , Fuel consumption : 48 Ltr/ Hr at 75 % load

**Engine:** Brand/ ORIGIN: PERKINS, USA, Model: 1506A- E88TAG5

**Alternator:** Brand/ ORIGIN: MECC ALTE, UK, Model: ECO 38-2LN

**SERVICE COMMITMENT:**

**Response:** Any service calls to be attended within 2 hours of communication to you.  
Communication could be through Phone, SMS, Email and or any other electronic mode.

**Resolution:** You have to resolve the service problem within 4 hours of receiving the call.

**Uptime Commitment:**

- A. We guarantee 98% availability of Sub-station is a year. It means the cumulative yearly down time will not be more than 7 days.
- B. Any call will be attended within 02 hours during (8 am to 8 pm). After that the emergency service will be provided.
- C. If the cumulative down time is more than 7 days i.e 168 hours in a year, 10 days free service will be extended for each cumulative 24 hours breakdown but not part off.
- D. If Sub-station is down for more than 5 days in continuation, 50 days warranty/CMC period will be extended as applicable.

*Signature*





**DHAKA CENTRAL  
INTERNATIONAL MEDICAL  
COLLEGE & HOSPITAL  
(PVT.)LTD.**

2/1 Ring Road, Shyamoli, Mohammadpur  
Dhaka-1207, Bangladesh  
Phone : +88 02 9124396  
Fax : +88 02 9118598  
E-mail : info@dcimch.com  
Web : www.dcimch.com

- E. **Bill Address:** Dhaka Central International Medical Collage & Hospital, 2/1 Ring Road, Shyamoli, Mohammadpur, Dhaka-1207
- F. **Ship to Address:** Dhaka Central International Medical Collage & Hospital, 2/1 Ring Road, Shyamoli, Mohammadpur, Dhaka-1207.
- G. **Penalty:** If installation time exceeds 90 days from the date of delivery of Materials at site & after Site readiness as per approved GAD, then the client will charge @ 0.05% of order value for every week as penalty to the maximum of 5% of the total Contract Value. In this 90 Days' time frame any civil work Delay from Customer Side is not include.
- H. **Extension of Time:** If Installation Work is delayed due to site readiness/ civil work from customer's side, then day of completion also needs to be extended mutually.

If the terms and Condition are acceptable to you, please sign the copy of this work order attached here to and return the same to the undersigned for our record and reference.

Thanking You,

Yours faithfully,

Dhaka Central International Medical Collage & Hospital

Cross World Power Limited.