



দি খ্রীষ্টান কো-অপারেটিভ ক্রেডিট ইউনিয়ন লিঃ, ঢাকা
THE CHRISTIAN CO-OPERATIVE CREDIT UNION LTD., DHAKA
 (স্থাপিত : ১৯৫৫ খ্রীঃ রেজিঃ নং-৪২/১৯৫৮ / Estd. 1955, Regd. No. 42/1958)

Ref.No.CCCUL/Treasurer/2013-14/06

Date: 13/08/2014

To
 Md. Ariful Islam
 Manager
 Sales & Marketing
 Cross World Power Ltd
 H: NE (O) 06, Road # 92
 Gulshan-2, Dhaka-1212.

Subject: Work order for supplying and installing of 140KVA 3 Phase heavy duty diesel generating sets and installation and Re-install of 45KVA generator i/c commissioning.

Dear Sir,

We are pleased to place an order for supplying of 140KVA 3 Phase heavy duty diesel generating sets as per your quotation, dated May 18, 2014 under following terms and conditions.

Sl.No.	Description	Unit	Quantity	Total Taka
1	Tempest Brand 140 KVA (Prime) Rating Diesel generator with perking engine and Mecc-Alte alternator Brand : Tempest Engine : Perkins, UK Alternator : Mecc Alte, UK Control Module : Deepsea, UK Port of shipment : Thames port, UK Availability : 5 to 15 days from ready stock subject to availability.	Set	01	18,30,000.00
2	Local canopy for 140 KVA genset	pcs	01	1,80,000.00
3	Local auto transfer switch (ATS) for 140 KVA genset	pcs	01	90,000.00
4	Commissioning Materials (as per quotation attached sheet details) Old Generator Shifting Head Office to 8/KA, Shandanpara Service Centre	set	01	3,85,000.00
5	Local Canopy for 45 KVA Genset & with commissioning Charge	pcs	01	1,30,000.00
6	Local Auto Transfer Switch (Multi ATS) for 45 KVA Genset	pcs	01	1,30,000.00
7	Commissioning Materials (as per quotation attached sheet details)	set	01	85,116.00
	Total Taka			28,30,116.00

In Word: Taka Twenty eight lac thirty thousand one hundred sixteen only.

TERMS AND CONDITIONS:

1. Failing to maintain the standard/Quality of works will cause to be canceling the work order by any time.
2. Agreement of this work order and mentioned item would be supplied within 15 days after issuing the work order.
3. Advance would be paid 50% against this work order, before delivery will be pay advance for the Generating sets.
4. 50% payment will be made through Account payee cheque of successfully installation and commissioning.
5. Supply for Head Office (173/1/A, East Tejpuribazar, Tejgaon, Dhaka-1215) delivery date August 27, 2014.
6. One year full warranty and if occurs any warranty issues the supplier should be replace or resolve within 7 days.
7. Our engineer has fully authorized to certify the quality ensure.
8. For good relationship and good opportunity the supplier should maintain the quality based products and services.
9. Final bill will be settled as per actual work done.

Thanking you.

Bipul Lawrence Gomes

Treasurer

The Christian Co-operative Credit Union Ltd; Dhaka

"I have thoroughly read and understood the contents of this work order and consciously agreed with and accepted".

Name: Md. Rashedul Islam Signature: Rashedul Date: 13/08/14
 Seal: _____

CC: President/Vice-President/Secretary/CEO/Chief Officer/Accounts & Finance Department/ICT Department/General Service & Maintenances Department.