

# **Facility Management Division**

HO/FMD/GEN/2016/ 4664 M/s. Cross World Limited House- NE(O) 06, Road- 92 Gulshan-2 Dhaka-1212. February 22, 2016

# Attn: Engr. Md. Ariful Islam, Manager- Sales

Sub: Work Order for supply, installation, testing & commissioning of 'Tempest' brand 3-Phase Prime Power 20kVA/Standby Power 22kVA Diesel Generator with local assemble Canopy & local assemble ATS on turn-key basis for Rangpur branch, Rangpur.

## Dear Sir.

Please refer to your technical & financial proposal dated 09/02/2016 and 16/02/2016 against subject matter.

Accordingly, we are pleased to issue work order for above mentioned work under following terms and conditions as approved by the competent authority:

## Configuration:

#### Table-A:

SL	Particulars	Qty	Unit	Unit Price	Total Price
3- Phase Prime Power 20KVA/Standby Power 22KVA Diesel Generator Brand: Tempest Model: PM 20 Country of assembly: UK Country of shipment: UK				6,85,000.00	6,85,000.00
2	Skid mounted Foreign Standard Sound Attenuated Canopy (Local Assemble) (Sound-level: 80db@1m)	1	No	80,000.00	80,000.00
3	Auto Transfer Switch (ATS) (Local assemble) Rating of magnetic contactor: 40A (LG/ABB)	20,000.00			
(i) Sub-total (Genset), Taka					
(ii) Required consumable items for periodic servicing for 2 years (Total 6 times), Taka					56,000.00
Total (i+ii), Taka					

## Table-B: Installation Materials

matio	Materials		
SL	Particulars	Unit	Unit Price, Tk.
1	Power cable 1x10rm NYY (BRB)	RFT	45.00
2	Control cable (BRB) (as required) (BRB)	RFT	75.00
3	Earhting cable, 1x10rm BYA (BRB)	RFT	35.00
4	Flexible pipe, 2.5" dia	RFT	33.00
5	Supply, fitting of Silencer exhaust	RFT	510.00
6	Supply, fitting of Ducting	SFT	255.00
7	Other installation materials: Cable lugs, nut, bolt, tape etc	1 job	7,000.00

## Terms & Conditions:

1	Place of work	Prime Bank Limited, Rangpur Branch
		Address: Shah-Amanat Super Market (1st Floor), 268 Station Road, Jahaj
		Companier More, Rangpur. Phone: 01714-069972 (Head of Branch)

Head Office: Adamjee Court Annexe Building-2, 119-120 Motijheel Com. Area, Dhaka-1000, Bangladesh. PABX: 9567265, 9570747-8 Fax No. 880-2-9567230, 9560977, e-mail: info@primebank.com.bd, SWIFT: PRBLBDDH, Website: www.primebank.com.bd



# Facility Management Division

		active marriage	
		The supply works must be completed within 30 (Thirty) days of issuance of work-order the supply works must be completed within 30 (Thirty) days of issuance of work-order work at quick succession. Bank Authority will	
02	Installation time	subject to progress of interior decoration and	
		not share the transit risk.	
03	Penalty	Tk. 1,000.00 per day will be imposed for delay in doing.	
04	Mode of work	Supply, installation & commissioning work or as a supply in the supply in the supply in the supply installation & commissioning work or as a supply in the supply i	
		without giving break.	
05 06	Price Escalation Warranty	2 (Two) years full warranty from the date of seminary warranty wa	
07	After Sales Service	<ul> <li>2 (Two) years after sales service from the date of successful commissioning at free of cost including periodic servicing/maintenance at an interval of 200 hours of operation/4 months whichever comes earlier. The supply &amp; installation of spare parts thereafter will be ensured by you as per competitive market rate after expiry of warranty period.</li> <li>Support must be provided from regional office. Resolving time will be 4/12-18 hours depending on trouble. Well-trained, technically qualified technicians/engineers will have to be deployed to ensure quality of installation, troubleshooting. Otherwise, in case of branch's suffering regarding your product/support, your company will be</li> </ul>	
		penalized.  Payment will be made after successful installation & commissioning and submission	
08	Payment	figuring by the yendor	
09	Security Deposit	Deposit and may be retained for a period of standard for a period of st	
10	Deduction of	VAT & AIT will be deducted from your bill as per Govt. rule.	
11	VAT & AIT Supervision	The installation works shall be supervised by Bank's consultant and Divisional Engineer in Charge. You are requested to coordinate/comply with them for any advice/decision regarding fixing of generator set or any other relevant issues.	
12	Restriction of Additional work	No additional work of any nature of beyond the job specified in the submitted proposa duly signed and sealed and above description should be done without prior approval from Head Office, Dhaka.	
13	Enforcement of warranty	The company shall provide an undertaking in non-judicial stamp of Tk. 300/= in connection with rendering free of cost services, repairs & replacement of parts/equipment during warranty period, without which security deposit will not be released.	
14	Cancellation	Bank Authority reserves the right to cancel the work order for any violation of the clauses mentioned above or in RFQ or for any other valid reason.	
	Additional works	Unit prices of installation materials are mentioned in Table-B. Bill may be paid as per requirement of site in accordance with unit rates stated.	

If the above terms & conditions are acceptable to you, please return the <u>duplicate copy</u> of this work order to us duly signed by you as a token of acceptance of terms & conditions mentioned above as well as an acknowledgement letter jointly signed by authorized persons of Sales & Service Department.

Thanking you.

Md. Mahfuzur Rahman Assistant Vice President Saif Ul-Alam Md Al-Amin Vice President & Head

Head Office: Adamjee Court Annexe Building-2, 119-120 Motijheel Com. Area, Dhaka-1000, Bangladesh. PABX: 9567265, 9570747-8 Fax No. 880-2-9567230, 9560977, e-mail: info@primebank.com.bd, SWIFT: PRBLBDDH, Website: www.primebank.com.bd