

Date: 10 May, 2016

CROSS WORLD POWER LTD.

House # NE(0) 06, Road # 92, Gulshan-2, Dhaka-1212

Reference:

CWPL- AM/0849/16

Date- March 28, 2016

Subject:

Order for supply, installation, testing & commissioning of 100 KVA (Prime)/ 110 KVA (standby) rating diesel generating set with sound proof canopy and ATS at our project "TROPICAL MOLLA TOWER", 15/1 - 15/4, Progati Sarani, Middle Badda, Dhaka-

This is the reference of your quotation which is submitted to us for the subject captioned job, we are pleased to accept your offer and awarding you the work order for the same with few corrections. Total negotiated price and other terms & conditions are as follows:-

Price schedule:

S/N	Description	Q'ty	Price in taka	
			Unit price	Total price
01.	Diesel Generating Set: Capacity100 KVA Prime (110	01 unit	13,00,000/-	13,00,000/=-
	KVA standby), Brand: Tempest (Model - PM100),			
	Engine: Perkins(UK), Model - 1104C-44TAG2, Alternator:			
	Mecc Alte (UK), Model: ECP34-2S/4, 50Hz, Origin: UK			
02.	Sound Proof Canopy (Local)	01 no.	1,10,000/-	1,10,000/-
03.	Auto Transfer Switch (Local)	01 no.	70,000/-	70,000/-
			Total taka	14,80,000/-
			Less (-) taka	1,05,000/-
		Grand Total Taka		13,75,000/-

Total taka thirteen lac seventy five thousand only.

Terms & Conditions:

- 01. Specification
- : All the technical specification of the equipments will be as per your quotation.
- 02. Warranty
- : 12 months guaranty for trouble free operation with free servicing. Cross World

Power Limited shall repair or replace the defective part of the machine from its

own account during the warranty period.

03. Completion of work : The entire work has to be completed within 15 (fifteen) days from the date of

giving first payment.

Mode of payment:

01. 90% of the total amount will be paid as advance with the work order.

02. 10% will be paid after two months from the date of commissioning & handing over of the machine to Tropical Homes Ltd..

So, we hope that you will be pleased to get this order and will do the subject captioned job in time. Meantime, we are looking forward for your prompt action in this regard.

Thanking you,

Sincerely yours,

Engr. Md. Habibur Rahman

GM (Electrical)

Mohammad Bilal **Project Director**