



The Builder's Engineer's Associates Ltd.

(A C O N C E R N O F E U R E K A G R O U P)

Sattara Centre (8th Floor), 30/A, Naya Paltan, V.I.P. Road, Dhaka-1000
Tel : 88-02-8332676, 8333070, Fax : 88-02-58312891, E-mail : saponeureka@gmail.com

Ref: TBEAL/Gen/PGCB/CTG./2017/ 1005

Dated: 30/04/2017

To
The Managing Director
CROSS WORLD POWER LTD.
H: NE(O) 06, R: 92,
Gulshan-2, Dhaka-1212

Attention : Md. Sohel Uddin Bhuiyan, Manager, Sales & Marketing.

Sub:- Purchase Order for Supply of 150 KVA 3-Phase (Prime) Heavy Duty Diesel Generator set for PGCB Regional Head Office at Chittagong.

Dear Sir,

Our management agreed and accepted your Submitted price quotation for the Supply of 150 KVA 3Phase (Prime) Diesel Generator & total Equipments for above mentioned project. So, you are requested to take necessary actions for delivering the above mentioned goods.

Delivery details:

Company name	Description of Goods	Quantity	Rate	Delivery Point	Receiver Person & Contact No.
CROSS WORLD POWER LTD.	(1) 1X 150KVA (Prime) Brand New Brand : TEMPEST Diesel Generator set. Model : PM150(NEW) Engine : Perkins, UK Alternator : Mecc Alte, UK Control Module: Deepsea, UK Port of Shipment: Felixstowe Port, UK Origin : UK	1 No	Package basis	PGCB Regional Head Office at Khulshi Chittagong.	Md.Sohel Uddin Bhuiyan Mobile: 01755514780
	Sound attenuated canopy (Local Canopy)	1 No			
	Auto Start/ Stop load transfer panel (Locally Assembled)	1 No			

Total Amount of Tk. 18,00,000.00 (Eighteen Lac) Only.


Terms of payment : Advance payment of Tk. 2,00,000.00 (Two Lac) Only through Checque No.C6313327. Date: 02.05.2017. NCC Bank Ltd. Panthapath Br. Remaining amount should be paid before delivery.


Completion of the work : Installation, Commissioning and Testing of the Gen-Set will be completed within 04 working days from the date of delivery, provided the site and commissioning materials made ready by the client.

Delivery : At site by the supplier within 10 working days.

Company support : Outgoing power cable Fuel, silencer pipe.

Thanking You,


Engr. Mahabubur Rahman
Manager (Operations)


Engr. Afiful Hoque
Deputy Chief Engineer
30.04.17.

Exemplification : 1. Accounts
2. Purchase