

WORK ORDER

Reference : ZPCL/2018-02/0124
 Project Reference no : N/A
 Project Name : Zodiac Power Chittagong Ltd
 Control Head : Project Cost

Date: 20/02/2018
 Date: 19/02/2018

Supplier's Information	
Company Name	CROSS WORLD POWER LTD
Address	Plot 1/B, Road 90, Gulshan-2, Dhaka 1212, Bangladesh
Representative	Md. Ariful Islam
Contact Number	01755 514 731
E-mail Address	ariful@cross-world.com

Work Order Issuing Authority	
Company Name	Zodiac Power Chittagong Ltd
Address	Awal Centre, Level # 17, 34 Kamal Ataturk Avenue, Banani, Dhaka 1213,
Representative	Saiful Alam, COO, ZPCL
Contact Number	01799994004
E-mail Address	saiful.alam@cg-bd.com

Supply Details						
SL	Job Description	Technical Details / Brand	UOM	Quantity	Unit Price(TK)	Total Price (TK)
1	Exhaust system (supply& installation) :					
1.1	Exhaust Silencer straight Pipe	MS Pipe bore 5", Thickness 3-4mm	Feet	10	920	9200
1.2	Exhaust Bends /Elbow	Long radius 90 deg l bow	Pcs	1	435	435
1.3	Exhaust Flange	eldingneck flange 5" dia	Pcs	4	703	2812
1.4	Exhaust Heat Insulation	Insulation Of Pipe with Glasswool (50mm min thickness)alongwith 26SWG Aluminium sheet clading	Job	1	8370	8370
1.5	Exhaust Pipe Stake	Made with 2" Ola MS Pipe with necessary fixing support (for Silecner Box & Pipe support), stake will install from floor/EGL	Feet	60	419	25140
	Cooling system(supply & installation):					
6	Radiator Ducting (WXH- 4FT*4 FT Existing grille window punch require)	As per layout with 20/22 SWG MS sheet,Angle bar, flat bar support.Canvas cloth, bard mesh etc	Sq Feet	40	238	9520
2	Total payable amount BDT: (Excluding VAT & AIT)					55477

Terms and Condition


Mode of Payment:

Account Payee cheque after receiving signed challan from plant

Delivery : Upto generator room of the Power plant within 5-15 days of issuing work order

Commencement Date: Work Order Issue Date.

Approved by -



Saiful Alam
COO(ZPCL)

Bill Description		Technical Details / Serial	Unit	Quantity	Unit Price (Tk)	Total Price (Tk)
1. Labour (General / Skilled / Unskilled)						
1.1	Labourer (General)	For 10 days work in Generator Room	Day	10	250	2500
1.2	Labourer (Skilled)	For 10 days work in Generator Room	Day	10	350	3500
1.3	Labourer (Unskilled)	For 10 days work in Generator Room	Day	10	150	1500
1.4	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.5	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.6	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.7	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.8	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.9	General Head	For 10 days work in Generator Room	Day	10	150	1500
1.10	General Head	For 10 days work in Generator Room	Day	10	150	1500
Total Labour Charges (1.1 to 1.10)						20000
2. Material Charges						
2.1	Material (General)	For 10 days work in Generator Room	Day	10	150	1500
2.2	Material (Skilled)	For 10 days work in Generator Room	Day	10	150	1500
2.3	Material (Unskilled)	For 10 days work in Generator Room	Day	10	150	1500
2.4	Material (General)	For 10 days work in Generator Room	Day	10	150	1500
2.5	Material (Skilled)	For 10 days work in Generator Room	Day	10	150	1500
2.6	Material (Unskilled)	For 10 days work in Generator Room	Day	10	150	1500
2.7	Material (General)	For 10 days work in Generator Room	Day	10	150	1500
2.8	Material (Skilled)	For 10 days work in Generator Room	Day	10	150	1500
2.9	Material (Unskilled)	For 10 days work in Generator Room	Day	10	150	1500
2.10	Material (General)	For 10 days work in Generator Room	Day	10	150	1500
Total Material Charges (2.1 to 2.10)						15000
Total Charges (Labour + Material)						35000