## PURCHASE ORDER ✓ HVCian Tower/April/19/1 Supplier Name: Purchase Order No. PO Date 21/4/2019 **Cross-World Power Limited** Order/Cross world Offer Ref.: SEL/OFF/19/49 Email dated 3rd & 18th April'19 Plot: 1B, Road: 90, Gulshan-2, Dhaka-1212. Owners' Contact Person of HVCian Tower: Contact Person: DM Saroar Hosen, Manager Sabuj Hossain Chowdhury [Cell: 01711-080786] Phone: 01755-514773 Kamrul Hasan [Cell: 01711-571612] Manik Kumar Sarker [Cell: 01713-754854] Email: saroar@cross-world.com Invoice Address: Please deliver to: HVCian Tower House: 07, Road: 09, Block: C, Dhaka Uddan, Mohammadpur, Dhaka Product: Supply, installation, testing & commissioning of 150KVA substation House: 09, Road: 07, Block: C, Dhaka Uddan, Mohammadpur, Dhaka. Fully completion date: 26-06-2019 Description of Goods / Services Quantity Unit Price (BDT) Total Amount (BDT) No. Complete Set of 150 KVA Substation Part A: Complete set of Equipment Part B: Installation & Necessary Earthing

1,860,000

Grand Total BDT

1,860,000

1,860,000

Total (in Word): Eighteen lac and Sixty thousand Taka Only.

Pool Extension cost and Shut down fees)

Part C: Miscellaneous (Fees for ELB Permission & Load Sanction)

Part E: Govt. fees (Meter inspection & Testing with demand charges,

## Terms & Conditions:

Part D: 19 nos Meter

- 1) The above price is total net payable. It includes all necessary cost excluding only Solar system & DPDC security deposit money.

- 1) The above price is total net payable. It includes all necessary cost excluding only Solar system & DPDC security deposit money.

  2) Warranty period 12 months from the date of successful commissioning.

  3) After the expiry of Warranty period, 2 years maintenance will be free of cost if maintenance required (excluding replacement of spare parts).

  4) Completion of whole work (delivery, installation & commissioning) is not more than 2.5 months from the date of purchase order.

  5) Completion of work should be made within the Completion of work date mentioned in the purchase order.

  6) We have the right to cancel the order if delivery is not made as per Specification.

  7) Any delay of completion of the scheduled work is not acceptable.

  8) Advance Amount: 40% Advance With the Work Order, 20% after delivery of equipment, 20% after installation and remaining 20% of after commissioning.

  9) Payment will be made in favor of " Cross World Power Ltd"

Part F: Necessary Cables (BRB/BBS)

**FOR HVCian Tower** 

**Authorized Signature** Md. Musfiul Alom Siddiki

On behalf of Owners