

# Bakergonj Bohumukhi Khamar (Pvt.) Ltd.

40, Kawranbazar, Dhaka-1215.

Ref.....

Dated: 28 November, 2020

To,


Syed Raziur Rahman Chowdhury  
Chief Executive Officer  
Cross World Power Limited.

Dear,

As per the agreement done by our consultant Professional Associates Ltd., you have been awarded on NOA for 1250KVA Substation, 2\*500KVA Generator with Canopy and Bus bar Trunking System Works of (14+3)-Storied Ittefaq Bhabon. You will be given a date for a meeting with the financial offer, payment method and your work order.

This letter is an approval for Bakergonj Bohumukhi Khamar (Pvt.) Ltd. That we have done to approve the NOA given by our consultant Professional Associates Ltd. To Cross World Power Limited. for the 1250KVA Substation, 2\*500KVA Generator with Canopy and Bus bar Trunking System Works of (14+3)-Storied Ittefaq Bhabon.

Best Regards,



(Anwar Hossain Manju)  
Chairman  
Bakergonj Bohumukhi Khamar (Pvt.) Ltd.





## Professional Associates Ltd.

Architects, Engineers & Interior Designers

28/29, Adorsho Chaya Nir  
Level-4-5, Ring Road, Adabor, Dhaka-1207.  
Tel : +88-02-9103928  
Fax: +88-02-9103927  
Hot Line : 01644400350 (HR)  
e-mail : info@bdpalcon.com

Ref: ittefaq/NOA/02/2020

Date: 28/11/2020

**Sub: Notification of Award (NOA) for 1250KVA Substation, 2\*500KVA Generator with Canopy and Bus bar Trunking System Works of (14+3)-Storied ITTEFAQ BHABON, at Mogbazar, Dhaka Located at South-West corner of Hatirjheel project.**

As per the agreement done by our consultant Professional Associates Ltd., you have been awarded on NOA for 1250KVA Substation, 2\*500KVA Generator with Canopy and Bus bar Trunking System Works of (14+3)-Storied Ittefaq Bhabon. You will be given a date for a meeting with the financial offer, payment method and your work order.

This letter is an approval for Bakerganj Bohumukhi Khamar (Pvt.) Ltd. that we have done to approve the NOA given by our consultant Professional Associates Ltd. To Cross World Power Limited. for the 1250KVA Substation, 2\*500KVA Generator with Canopy and Bus bar Trunking System Works of (14+3)-Storied Ittefaq Bhabon.

Sincerely by  
For Professional Associates Ltd.  
  
Managing Director  
Arch. Monzoor K.H. Uddin  
Managing Director  
Professional Associates Ltd.

**Action:**

✓ Syed Raziur Rahman Chowdhury  
Chief Executive Officer  
Cross World Power Limited.  
Plot: 1/B, Road 90, Gulshan 2  
CC:

Chairman  
Bakerganj Bohumukhi Khamar (pvt.) Ltd.



Hot Line : 01644400350

www.bdpalcon.com

Professional Associates Ltd.



Ref : CWPL/SS/ITt/07102020  
Date : 22.11.2020

To  
The Managing Director  
Ittefaq Tower  
Moghbarar

### FINANCIAL OFFER

Sub : Offer for supply, installation, testing & commissioning of 11/.415KV, 1250 KVA Sub-Station, 2 nos Diesel Generator And BBT System.

SL #	Descriptions	Unit	Qty.	Unit price	Total price
1.1	100A AVR	Set	1	4,938,756	4,938,756
1.2	BY PASS PANEL	Set	1	603,404	603,404
2.1	11KV HT SWITCHGEAR (INCOMING VCB)	Set	1	705,741	705,741
3.1	1250 KVA DRY TYPE CAST RESIN TRANSFORMER	Set	1	3,462,156	3,462,156
4	LT-1 (COS)	Set	1	2,451,776	2,451,776
5	750KVAR AUTO/MANUAL PFI PLANT	Set	1	913,843	913,843
6.1	2000A TPN+PE, 4W, AL, IP55 POWER BBT TR-1 TO LT-1	Lot	1	885,305	885,305
6.2	1600A TPN+PE, 4W, AL, IP55 BBT RISER-1	Lot	1	2,817,970	2,817,970
6.3	1250A TPN+PE, 4W, AL, IP55 BBT RISER-2	Lot	1	3,919,094	3,919,094
7.1	Installation of 11KV AVR and By-pass Switch:	Set	1	9,299	9,299
8.1	INSTALLATION OF HT PANEL :	Set	1	7,639	7,639
9.1	INSTALLATION QE 1250KVA TRANEORMER:	Set	1	7,473	7,473
10.1	INSTALLATION OF L.T PANEL :	Set	1	6,642	6,642
11.1	INSTALLATION OF 750 KVAR AUTOMATIC PFI PLANT:	Set	1	5,812	5,812
12.1	INSTALLATION OF BUSBAR TRUNKING:	Set	3	108,120	324,361
13.1	3Cx120RM HT Cable	meter	120	8,363	1,003,585
13.2.1	1Cx185RM XLPE	meter	200	2,708	541,671
13.2.2	1C-95mm2 XLPE	meter	200	1,403	280,558
13.2.3	1C-50 mm2 NYY	meter	100	901	90,138
13.2.4	1C-25 mm2 BYA(ECC)	meter	125	573	71,627
14.1	150mm width Cable Ladder	meter	120	1,835	220,184
15.1.1	Earthing System Boring with 38.1mm dia GI Pipe	Set	10	30,655	306,545
15.1.2	600X600X600mm earth inspection pit	Set	10	13,985	139,853
15.1.3	Supply & installation of solid copper wire earthing lead 2X2SWG in 38mm dia G.I. pipe	meter	450	1,803	811,514
15.1.4	1C-300mm2 NYY for neutral of transformer	meter	50	4,697	234,844
15.1.5	1C-300mm2 NYY for Equi-potential bar to various equipment's	meter	200	4,697	939,376
15.1.6	Equi-potential earth bar(100mmX20mmX600mm) with all other facilities for cable connection.	Sets	3	2,595	7,784
16.1	Fire Extinguisher	Set	4	4,416	17,666
17.1	Supply & installation of Rubber Mat	sqm	20	2,871	57,413
18.1	(Without RMU)				
	Miscellenious Charge for Load sanction	Lot	1	2,597,042	2,597,042
	All Govt.Charge will have to be bear by project owner				
19.1	Supply of 2x500KVA Generator With Canopy	Set	2	6,560,000	13,120,000
19.2	Installation of 2x500KVA Generator	Lot	1	901,650	901,650
19.3	Supply & Installation of Generator Sync Panel	Lot	1	1,297,963	1,297,963
Total Price in Taka Including VAT & AIT					43,698,684

Best Regards

MD.Mizanur Rahman  
Engineer,Sales & Marketing  
Mobile: 01755694121

MD.Ariful Islam  
Manager,Sales & Marketing  
Mobile: 01755514731